GFP LISTING

1. The Government will provide suitable facilities for the primary MMC in the Washington DC area in August 2004.
2. The Government will provide suitable facilities for the back-up MMC at Schriever AFB in
 The Government will provide suitable facilities for IDPS as follows— Washington DC Area, in AFWA, in NAVO,in FNMOC, in
4. The Government will provide the NPP Spacecraft C&T Simulator at NPP CDR+3 months, with updates every 6 months until Spacecraft Simulator delivery.
5. The Government will provide the NPP Spacecraft Simulator at NPP L-18 months.
6. The Government will provide ATMS. VIIRS, and CrIS NPP Spacecraft- Instrument Interface Simulators (SIISs) at 12 months prior to Instrument deliveries (At completion of Instrument EDU Acceptance test), and again at 6 months prior to Instrument deliveries (1 month prior to PFM environmental Testing) (these simulators will not remain permanently with the contractor)
7. The Government will provide ADCS instruments (except antennas and cables) and SARSAT instruments (except antennas) according to the NOAA agreements with the respective host countries in
8. The Government is of the opinion that all GFP currently available under the existing CMIS, CrIS, OMPS, and VIIRS contracts will be available under this NPOESS EMD/Production contract. Actual transfer of the property from those contracts to this contract will occur after award of this contract. However, if the offeror has knowledge that certain GFP will not be available after award of this contract, it must provide that information to the Government with its proposal.
Instructions to Offeror—The offeror must re-write this attachment to conform to its proposal. The numbered bullets above are a starting point, and should be fleshed out as needed to accommodate the proposal by indicating the GFP needed, quantity, need date, and so forth. The offeror's product should be suitable for inclusion in the resulting contract.